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Due Date, Time: November 16, 2011; 2:00 p.m. CST  
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SCOPE OF ADDENDUM 
 
The followings are changes to the SOW: Revised deadline date proposal responses. 
 
 
 
 
This addendum shall become part of the SOW and may be returned with, or acknowledged in, the 
response to the SOW. 
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STATEMENT OF WORK (SOW) ADDENDUM 
 
 
Addendum No.: ___2_____    Date of Addendum:  November 15, 2011 
 
Due Date, Time: November 16, 2011; 2:00 p.m. CST  
 
Revised Date, Time: December 16, 2011; 2:00 p.m. CST 
 
Agency: Dept. of Public Safety______________ 
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Title: Risk Assessment and Mitigation Plan for the MNLARS Project_ 
 

SCOPE OF ADDENDUM 
 
The followings are changes to the SOW: Revised deadline dates for submitting questions and answers 
for the Statement of Work. 
 
Pg 8 –  

Questions  
Questions regarding this SOW should be emailed directly to Patrick Obele at the e-mail address provided below. 

Reference “MNLARS Risk Assessment Statement of Work” in the subject title. Questions should be received by 

Patrick Obele no later than 2:00 p.m. Central Standard Time on November 10 17, 2011. Questions received after 

this time may not receive responses. Questions and answers are anticipated to be posted on the Office of Enterprise 

Technology’s (OET) web site by 4:00 p.m. Central Standard Time on November 14 21, 2011 at 

(http://www.oet.state.mn.us/mastercontract/statements/mcp902ts_active.html ). 
 
 
 
This addendum shall become part of the SOW and may be returned with, or acknowledged in, the 
response to the SOW. 
 
      RESPONDER NAME: 
      SIGNATURE: 
      TITLE: 
      DATE: 



STATEMENT OF WORK (SOW) ADDENDUM 
 
 
Addendum No.: ___3_____    Date of Addendum:  November 20, 2011 
 
Due Date, Time: November 16, 2011; 2:00 p.m. CST  
 
Revised Date, Time: December 16, 2011; 2:00 p.m. CST 
 
Agency: Dept. of Public Safety______________ 
 
Reference No.: _OET Cert. #2796____________ 
 
Title: Risk Assessment and Mitigation Plan for the MNLARS Project_ 
 

SCOPE OF ADDENDUM 
 
The following are answers to questions received to the SOW:  
 
 

Questions for Project: 

 

1. Q:  What is the expected start date and duration for this project? 

 

A:  The expected start date for this project is January 3.  The duration of the project should not 

exceed three months. 

 
 

2. Q:  What is the budget amount that DPS has established for the Risk Assessment and Mitigation 

Plan Project? 

A:  The State chooses not to answer this question. 

 

3. Q:  Is this a Firm Fixed Price contract or a Time and Material contract?  

A:  This contract is a Fixed Price contract. 

 

4. Q:  What is the anticipated payment schedule for the project?  

A:  The anticipated payment schedule for this project is monthly. 

 

5. Q:  Are there any constraints as to when the deliverables for this project are due?  For example, 

does the risk mitigation plan have to be completed and approved within a certain timeframe 

from the start date?  



A:  See response to question 1. 

 

6. Q:  It is our understanding that the winning vendor will prepare the risk mitigation plan, establish 

and rate initial risks with mitigation strategies but will NOT participate in the ongoing risk 

assessment and mitigation for the Minnesota Licensing and Registration System (MNLARS) 

project. Is this understanding correct?  

A:  Yes, this understanding is correct. 

 

7. Q:  Is risk monitoring for the life of the MNLARS project or only risk monitoring for the planning 

piece included in the scope of this Risk Assessment project?  

A:  The risk monitoring for the planning piece is the limit of the scope of this Risk Assessment 

project. 

 

8. Q:  Who/what organizations are the key stakeholders for the MNLARS Project? Total number of 

stakeholders? Location of stakeholders?  

A:  The vendor with the winning bid for this statement of work will be provided with this 

information during project startup. 

 

9. Q:  On page 5 of the SOW the statement “The vendor awarded this engagement cannot be 

connected in any way to any part of the DPS’s systems or programs”.  Can you clarify what 

you mean by that?  Do you mean that the vendor cannot be connected to the System Vendor 

that you are currently in negotiations with? Or that in the course of this project the vendor will 

not have access to existing systems to work on the Risk Assessment?  

A:  The vendor awarded this engagement may not have a relationship with any other parties 

involved in the procurement of the MNLARS System Vendor.   

 

10. Q:  How will the awarded vendor access the information necessary for the completion of the Risk 

Assessment project?  What systems will they be able to access?  

A:  Information will be provided in the appropriate manner including but not limited to the system 

access.  

 

11. Q:  Will the DPS supply a work space and computer to the awarded vendor?  

A:  Yes, DPS will supply the necessary workspace and computer to the awarded vendor. 



 

12. Q:  Is there a date by which the State expects a complete Risk Assessment and Mitigation Plan for 

the MNLARS Project?  

A:  See response to question 1. 

 

13. Q:  Who or which office will manage the project for the State?  

A:  This project will be managed by the MNLARS Project Director or designee. 

 

14. Q:  What role will the State’s Office for Enterprise Technology play in the project?  

A:  Currently, the State’s Office of Enterprise Technology is acting in advisory capacity. 

 

15. Q:  Is the contract being negotiated with the MNLARS vendor the first attempt to design and 

implement MNLARS in the last 5 years? If not, what information or documents can be 

provided about attempts within the last 5 years to modernize DVS license, registration and title 

systems?  

A:  Yes, the contract being negotiated with the MNLARS vendor is the first attempt to design and 

implement MNLARS in the last 5 years. 

 

16. Q:  Does the State have, and will it provide before bids for this RFP are due, an existing list of 

MNLARS stakeholders?  

A:  See response to question 8. 

 

17. Q:  Will the State make available to bidders on this RFP the bid of the vendor selected to design 

and implement MNLARS?  

A:  The State is still in the procurement process for the MNLARS System Vendor. All 

procurement related information, including proposals, is non-public at this time.  

 

18. Q:  How many vendors have been selected to design and implement MNLARS? Is there a single 

software and hardware vendor?  

A:  See response to question 17. 

 



19. Q:  Page 8 – item 5. “Terms, Conditions, and Engagement Cost Estimate” stipulates that the 

“overall cost estimate” be provided. This information is part of the Business Proposal.  On 

Page 9 – Cost Proposal instructions state that vendors are to provide only hourly rates of each 

individual planned for the project. What proposal (business or cost) should vendors provide 

the overall cost estimate and in what format?  

 

A:  The State has not defined the format for the cost proposal. Refer to the Cost Proposal section 

in the Statement of Work. The cost proposal must include the hourly rates of each proposed 

individual. The cost proposal must include the overall cost of the project.  
 


